

Zluri Customer Success Platform — Product Requirements Document

Version: 1.0

Date: 2026-03-26

Status: Draft for stakeholder review

Scope: Internal tool for Zluri's CS team

1. EXECUTIVE SUMMARY

The Zluri CSP is an internal platform for Zluri's Customer Success team. It replaces fragmented tooling (ChurnZero + manual spreadsheets + disconnected email) with a unified workspace that covers the full customer lifecycle — from Sales-to-CS handover through go-live and into steady-state account management.

The platform has three defining characteristics that differentiate it from a simple CRM or task tracker:

1. **Process-native** — the platform is built around Zluri's documented Sales-to-CS Collaboration Process. Every phase, every document, every email in that process is supported natively, not bolted on.
 2. **AI-augmented** — Claude is the intelligence layer: generating documents, surfacing insights from meeting transcripts, drafting emails, and answering questions about any account via an AI-powered command interface.
 3. **CSM-owned** — CSMs configure their own integrations (Granola, Gmail, Slack), set their preferences, and operate largely self-serve within guardrails set by CSops/Admin.
-

2. BACKGROUND AND CONTEXT

Current State Problems

- Health scores are manually entered integers with no formula, no history, and no behavioral grounding

- The Sales-to-CS handover process is partially documented but not system-enforced — steps are missed, documents arrive late, emails are forgotten
- Meeting notes from Granola exist but insights are not surfaced on account pages or used to update risk signals
- Document templates (SOW, Handover Doc, Customer Environment Intake Form, Implementation Plan) live in Google Drive as static files with no automated pre-filling
- Standard emails (weekly exec update, phase completion, meeting minutes) are written from scratch each time
- There is no client-facing project tracker — progress is shared via email or ad-hoc spreadsheets
- CSMs use 5+ tools for a single customer interaction

What the MVP Delivered

A working foundation: account management, contact tracking, task management, meeting notes (manual + Granola sync), CSV import from ChurnZero, role-based access control, and a deployed Next.js + Supabase stack on Vercel.

What This PRD Adds

This document scopes the next phase of the platform, addressing the gaps identified in the 8-agent analysis and incorporating the user requirements added after that review.

3. USER PERSONAS

Primary: Customer Success Manager (CSM)

Day-to-day operator. Manages 15–40 accounts. Needs to know what is on fire, what is due, and which accounts need action — in under 60 seconds every morning. Spends time in meetings, writing emails, updating customers, and managing implementation projects. Values speed, clarity, and not switching tools.

Secondary: Customer Success Engineer (CSE)

Technical counterpart to the CSM. Focused on implementation tasks, architecture, and technical documentation. Needs access to project trackers, technical docs, and task assignments. Less concerned with account health metrics; more concerned with implementation progress.

Tertiary: CS Lead / CSops

Assigns CSMs and CSEs to accounts. Needs portfolio-level visibility: team health, renewal risk, implementation status across accounts. Sets guardrails and templates. Approves settings and user roles.

External (Read-only): Customer Stakeholder

Receives a client-facing project tracker via unique URL. Can view implementation phases, task status, Gantt chart, and meeting notes. Cannot edit anything. No login required.

4. DESIGN LANGUAGE

Principles

The platform must feel like a Zluri product, not a generic internal tool. CSMs who use Zluri daily should experience visual and tonal continuity.

Brand Alignment

- Follow Zluri website visual language: dark navy/slate backgrounds, clean white content surfaces, indigo/violet accent colors, modern sans-serif typography
- Reference: <https://www.zluri.com> for color palette, typography, and component style
- Avoid generic blue/grey enterprise tool aesthetic (the current MVP leans too generic)

Component Guidelines

- Use shadcn/ui as the component library (already in stack) but theme it to match Zluri brand colors
- Badge system: keep the existing health/sentiment/lifecycle badge conventions but restyle to Zluri palette
- Icons: use Lucide (already in stack)
- Typography: match Zluri website — clean, modern, generous whitespace
- Data-dense screens (accounts list, project tracker): use compact table rows with clear visual hierarchy, not card-heavy layouts

Tone

Professional, direct, action-oriented. Labels and microcopy should sound like a Zluri product, not a generic SaaS tool.

5. FEATURE SET

Features are organized by MoSCoW priority. The boundary between Must Have and Should Have reflects readiness for production use by the CS team.

5.1 MUST HAVE — Core Platform (Phase 1 completion)

5.1.1 Account Management (MVP gaps to close)

Text search on accounts list

- Client-side search input filtering by account name, CSM name
- Placed above left edge of table (not in PageHeader actions slot)
- Filters and search co-located and visually adjacent to the table they control
- Real-time count: "12 of 37 accounts"

Accounts list filter improvements

- Move all filter controls from PageHeader to an inline filter bar above the table
- Filters: CSM (multi-select), Pulse/Sentiment, Health band, Renewal window, Lifecycle Stage, Implementation Status

Account overview panel fixes

- Health score: inline-edit with pencil icon on hover, explicit checkmark to confirm save (no save-on-blur)
- Lifecycle stage: chip-based multi-select with removable chips; replace current hacked Select component
- Renewal stage: convert from static dropdown to a stage-progression component that tracks history

Notes: editing + delete

- Add edit capability to existing notes (reuse AddNoteDialog pre-filled)
- Replace all `confirm()` dialogs with toast-undo pattern (delete immediately, 5-second undo via Sonner)

Success plan creation UI

- "Create success plan" CTA visible in Tasks tab even when no plans exist
- Form: name, description, owner, due date

- Empty state redesign to explain two-level structure (plans → tasks)
-

5.1.2 Dashboard Redesign — Work Queue Model

The dashboard must answer: "What needs my attention right now?" — not "Here is a status report."

Layout

- Remove portfolio stat cards from the member-role default view (move to a manager-only `/insights` page)
- Replace with a "Today's Focus" layout: three columns — Overdue/Urgent, Due This Week, Upcoming
- Admin/CS Lead view retains portfolio stat cards but as a secondary strip, not primary content

MyTasksWidget (redesign)

- Hard cap: 5 items visible with "View all X tasks →" link
- Overdue tasks: red left border, clearly separated section at top
- Due today: amber left border
- Upcoming: standard
- "+ New Task" button directly on the widget (creates a task, then asks which account)

RenewalsWidget

- Add sentiment badge next to each account name
- Show days remaining prominently
- Click → navigates to account overview tab

HighRiskWidget

- Add "View all X at-risk accounts →" link whenever count > cap
- Show last activity date next to each account ("No activity in 14 days")

New: AI-surfaced signals strip

- A horizontal strip above the widgets showing 3–5 auto-generated signals: "Arctic Wolf: 2 action items from yesterday's call not yet tasked", "Santos Brasil: Renewal in 28 days — no outreach logged in 3 weeks", "BambooHR: Risk signal added 6 days ago — no follow-up task created"
 - Each signal is a click-through to the relevant account
 - Powered by a daily computed pass over meeting_notes, tasks, accounts data
-

5.1.3 AI Output Pipeline — Close the Loop

The Claude extraction pipeline exists. Its output must land in structured database rows, not JSONB blobs.

When a Granola meeting note is synced:

1. Extracted action items → proposed tasks in the `tasks` table with `source = 'ai'`, `status = 'proposed'`
2. Extracted risk signals → proposed additions to `accounts.risk_signals` shown as inline suggestions on the account overview with one-click accept/dismiss
3. Sentiment hint → shown as "AI suggested: [Negative/Neutral/Positive]" next to the CSM Pulse field
4. Summary → shown at the top of the note card as a collapsible "AI Summary" section

CSM confirmation flow

- Proposed tasks appear in a "Review AI suggestions" tray on the account tasks tab
- CSM can accept (creates real task), edit-then-accept, or dismiss
- Risk signal suggestions appear inline on overview with "Accept" / "Dismiss" buttons
- No silent writes — all AI suggestions require human confirmation

Sentiment history

- Track per-account sentiment trend as a time series (one entry per synced meeting)
 - Show as a sparkline on the account overview (last 10 meetings)
-

5.1.4 Per-CSM Integration Settings

Each CSM manages their own tool connections. This is not an admin-only feature.

New route: `** /settings/integrations **` (accessible to all authenticated users)

Integrations each CSM can connect independently:

- **Granola:** Connect their Granola account (OAuth or API key). Set sync preferences (auto-sync on/off, sync frequency). Test connection.
- **Gmail:** Connect their Google account for draft creation. Required for email triggers (section 5.1.7).
Scopes: `gmail.compose` only (create drafts, no read).
- **Slack:** Connect to their Slack workspace. Select which Slack channels to monitor per account.

Per-integration status indicators

- Connected / Disconnected / Error states with clear messaging
- Last synced timestamp for Granola

- Disconnect option with confirmation

Admin guardrails

- CSops/admin can see all CSM integration statuses from `/admin/integrations`
 - Admin can force-disconnect an integration
 - Admin sets whether integrations are optional or required per role
-

5.1.5 Project Tracker (Implementation Module)

A full project management experience per customer account, covering the Kickoff-to-Go-live and beyond phases.

New entity: **** projects ****

Each project is linked to exactly one account. An account can have multiple projects (e.g., Phase 1 Implementation, Phase 2 Expansion).

Schema:

```
projects: id, account_id, name, description, status
(not_started/in_progress/on_track/at_risk/delayed/completed), phase, owner_id (CSM),
csm_id, cse_id, ae_id, start_date, target_go_live_date, actual_go_live_date,
public_token (UUID for client-shareable URL), created_at, updated_at
```

Project structure

- Projects contain Phases (e.g., "Handover", "Implementation", "Go-Live", "Steady State")
- Phases contain Milestones
- Milestones contain Tasks (with owner, due date, status, description)
- Tasks can be assigned to Zluri internal users or labeled as "Customer action"

Gantt view

- Horizontal timeline showing phases and milestones
- Projected vs. actual bars (two bars per milestone)
- Red/amber/green status coloring
- Drag to adjust dates (updates the task due_date)

Client-shareable view

- Each project generates a unique public URL: `/p/{public_token}`
- No login required to view

- Shows: project name, account name (not other account data), phases, milestones with status, tasks (only tasks marked `client_visible = true`), last updated timestamp
- Cannot be edited from the public URL
- Public URL can be regenerated (invalidates old token) from project settings
- Admin can disable public sharing globally

Project creation

- "+ New Project" from the account's Tasks tab OR from a global "+ New" button
- Wizard: select account, project name, assign CSM/CSE/AE, set target go-live date, choose a starter template (from process phases) or blank
- Starter templates pre-populate phases and milestones from the Sales-to-CS process

New route: `** /projects **`

- Global project list: all projects (admin) or CSM's projects (member)
 - Sortable by status, go-live date, risk level
 - Quick filters: At Risk, Delayed, Completing This Month
-

5.1.6 Document Templates and Generation

Based on the Sales-to-CS Collaboration Process, the following documents must be supported.

Document types (Phase 1):

Document	Source	Generation Method
Handover Document	AI-generated from sales call transcripts	Claude prompt on Granola transcripts tagged as "pre-sales"
Customer Environment Intake Form	Pre-fillable template	AI pre-fill from Granola transcripts + manual completion
Statement of Work (SOW)	Template + account data	Template engine + CSM completes fields
Implementation Plan	Template + project phases	Auto-generated from project tracker phases/milestones
Meeting Minutes (MoM)	AI-generated from meeting notes	Claude summarizes notes into structured MoM format
Weekly Executive Update	Template + AI draft	Template with AI-drafted content based on project status
Phase Completion Report	AI-generated	Claude summarizes phase tasks, outcomes, carryforwards

Monthly Adoption Report	Template + manual metrics	Template with placeholders (Zluri usage data feed in later)
Go-Live Announcement	Template	Fixed template, auto-fills account name and CSM details

"Generate Document" flow

- From any account page or project page: "Generate Document" button → select document type
- Claude pre-fills all fields it can from: account data, meeting notes, project tracker state, contact list
- Opens in a full-screen editor (rich text, not a form) so CSM can review and edit
- "Save to Account" → stores as a record in new documents table linked to account
- "Export as PDF" → generates downloadable PDF
- "Send via Email" → opens the email trigger flow (section 5.1.7) pre-populated with this document attached

documents table schema:

```
id, account_id, project_id (nullable), type (enum of document types above), title, content (rich text), status (draft/final/sent), generated_by, created_at, updated_at
```

Document storage and access

- All documents stored in platform (not external)
- Document list accessible from account detail: new tab "Documents"
- Filterable by type, status, date
- G Drive links can be manually added alongside generated documents (see section 5.2.3)

5.1.7 Email Triggers — Gmail Draft Creation

Based on the Sales-to-CS process, the following emails must be triggerable from the platform. All triggers create a Gmail draft (not send) in the CSM's connected Gmail account.

Triggerable email types:

Email	Trigger Location	Auto-populated Fields
Deal Closure Notification	Account overview → "Trigger: Deal Closure Email"	AE name, customer name, contract value (from account ARR), go-live date
Exec Introduction	Account overview	Customer exec contact, CS Lead, AE contact
Welcome Email	Project → Kickoff milestone	Customer name, CSM name, implementation plan link
Weekly Executive Update	Project → "Send Weekly Update" button	Progress summary (AI-drafted from project status), blockers, upcoming priorities
Meeting Minutes	Note card → "Send MoM" button	Meeting date, attendees, decisions, action items (AI-extracted)
Phase Completion Email	Project → phase completion → "Send Phase Update"	Phase name, achievements, timeline variance, next phase start

Go-Live Announcement	Project → Go-Live milestone	Customer name, go-live date, KT materials links
Monthly Adoption Report	Account overview → "Send Monthly Report"	Month, adoption metrics (manual for now)

Draft creation flow

- 1. CSM clicks trigger button
- 2. Platform opens a compose modal pre-filled with: to/cc recipients (from account contacts + defaults), subject, AI-drafted body
- 3. CSM reviews and edits the draft
- 4. "Create Gmail Draft" → calls Gmail API (`gmail.compose` scope), creates draft in CSM's Gmail
- 5. Toast confirmation with "Open in Gmail →" link
- 6. Email is logged to account activity (recipient list, timestamp, type)

Template management

- Each email type has an editable template in `/settings/email-templates`
 - CSMs can customize their own templates (subject line, body) within Admin-set guardrails
 - Admin sets which fields are locked (e.g., always cc CSops on deal closure emails)
-

5.2 SHOULD HAVE — High Value, Phase 2

5.2.1 AI-Powered Global Command Interface

The search bar is replaced (or supplemented) with an AI command interface powered by Claude.

Activation

- Keyboard shortcut: `Cmd+K` (or click search icon in topbar)
- Floating modal, full-width centered, with a text input

Capabilities

The user can type natural language queries or commands:

- **Account lookup:** "Acme Corp" → shows account card with quick actions
- **Portfolio questions:** "Which accounts have renewals in the next 30 days with a health score below 60?" → returns a filtered list
- **Insight queries:** "What were the main blockers from this week's meetings?" → Claude reads recent meeting notes and summarizes
- **Document generation:** "Draft a weekly update email for BambooHR" → triggers document generation flow
- **Custom reports:** "Show me all accounts where I haven't logged a note in 3 weeks" → executes a parameterized query and returns results
- **Email drafting:** "Write a follow-up email to Santos Brasil about their delayed integration milestone" → opens email compose with AI-drafted body

Architecture notes

- Claude has read access to: accounts, contacts, tasks, notes (for the current user's portfolio), projects, documents
 - Claude does not directly write to the database — all outputs are proposed (opens a compose window, shows a filtered list, generates a document for review)
 - Conversation history within a session: the modal maintains context across multiple messages
 - Response format: structured cards (for account lists), plain text (for summaries), compose modals (for emails/documents)
-

5.2.2 Account Lifecycle Workflow — Sales-to-CS Process

The platform enforces and tracks the 3-phase Sales-to-CS process as a structured lifecycle per account.

Lifecycle phases:

1. Pre-Kickoff (Deal Closure → Kickoff)
2. Implementation (Kickoff → Go-Live)
3. Steady State (Post Go-Live → Renewal)

Per-phase checklist on account overview

Each phase has a system-defined checklist drawn from the Sales-to-CS process doc:

Pre-Kickoff checklist:

- ☐ Deal closure email sent to CSops
- ☐ Exec introduction email sent
- ☐ CSM/CSE assigned

- ☐ Sales recordings and docs received
- ☐ Handover Document generated
- ☐ Customer Environment Intake Form completed
- ☐ Pre-kickoff alignment call completed
- ☐ Pre-kickoff customer call completed
- ☐ Implementation plan prepared
- ☐ Kickoff call completed + SOW signed

Implementation checklist:

- ☐ Project tracker created and shared with customer
- ☐ Weekly exec updates cadence set up
- ☐ Phase 1 complete
- ☐ Phase 2 complete (if applicable)
- ☐ Go-Live call conducted
- ☐ Go-Live email + KT materials sent

Steady State checklist:

- ☐ Monthly adoption report cadence active
- ☐ QBR scheduled
- ☐ Expansion opportunities documented

Checklist state

- Checked by CSM manually or auto-checked when triggered via platform (e.g., checking "Deal closure email sent" when that email trigger is used)
- Completion percentage shown on account overview as a progress bar per phase
- CSops dashboard shows checklist completion across all accounts

5.2.3 G Drive Document Repository per Account

A lightweight document hub on each account page that surfaces Google Drive links.

New "Documents" tab on account detail

Two sections:

1. **Platform Documents** — documents generated within the CSP (Section 5.1.6)
2. **Google Drive Links** — manually added Drive links organized by category

G Drive link categories

- Sales Materials (pre-sales recordings, POC docs)

- Technical Documentation (architecture diagrams, integration docs)
- Implementation Documents (SOW, implementation plan, intake form)
- Customer-shared Documents
- Other

Add G Drive link flow

- "+ Add Drive Link" → paste URL, add title, select category
- Renders as a card with file type icon, title, category badge, "Open in Drive →" link
- Bulk-add: paste multiple Drive URLs, auto-detect filenames (Google Drive API)

Admin notes

- No Drive content is fetched or stored — only the URL and metadata
 - No Google OAuth required for this feature in MVP (paste-link model)
 - Google Drive OAuth (for auto-fetching folder contents) is a Phase 3 enhancement
-

5.2.4 Computed Health Score

Replace the manual integer with a formula-based score.

Inputs (Phase 2 — when data is available):

- Zluri product usage (via CSV import for now, API later): active users / licensed users (last 30 days)
- Meeting sentiment trend: average sentiment from last 3 Granola-synced meetings
- Engagement signals: days since last meeting, exec engagement level, number of open risk signals

Formula (suggested, to be finalized with CS Lead):

```
Health Score =
  (40% × Product Adoption Score)           // active/licensed ratio
+ (30% × Meeting Sentiment Score)          // 0–100 based on last 3 meetings
+ (20% × Engagement Score)                 // based on cadence + exec engagement
+ (10% × Risk Signal Penalty)              // -10 per unresolved high-risk signal
```

Display

- Show computed score alongside manual override option
- "Last computed: 2 hours ago" timestamp
- History chart: score trend over last 90 days
- If no Zluri usage data is available, score computed from remaining signals; clearly flagged as "Partial data"

Zluri Product Usage via CSV

- New import type on `/import` : "Product Usage Data"
 - Fields: `org_id` , `active_users_last_30d` , `licensed_users` , `snapshot_date`
 - Auto-matched to accounts via `org_id`
 - Recalculates health scores after import
-

5.3 COULD HAVE — Phase 3

5.3.1 Gamma Integration for QBR Deck Generation

- From any account, "Generate QBR Deck" button triggers a Gamma API call
- Passes account data (health score, sentiment, renewal stage, key metrics, recent notes summary) to a pre-built Gamma template
- Gamma returns a shareable deck URL
- Deck URL is stored in the account's documents section
- Template design and structure owned in Gamma; CSP provides the data

Dependency: Gamma API access + a production-ready QBR template built in Gamma

5.3.2 Slack Signal Monitoring

- Per-account Slack channel monitoring (channel set in account integrations)
 - Detect signals: radio silence (no messages for X days), escalation keywords, competitor mentions
 - Surface as automated risk signal suggestions on account overview
-

5.3.3 Clari Integration

- Pull renewal stage, forecast category, and close date from Clari per account
 - Auto-update `renewal_stage` and `arr` fields
 - Replace manual renewal stage dropdown for accounts with Clari matches
-

5.3.4 Automated Granola Sync Schedule

- Replace manual "Sync" trigger with a nightly scheduled sync (`pg_cron` or Vercel Cron)
- Admin dashboard shows sync health: last run, records synced, errors

- Per-CSM option to trigger manual sync
-

5.4 WON'T HAVE (This Release)

- Mobile app / mobile-optimized layout
 - Gmail inbox monitoring (read scope)
 - Jira integration
 - Multi-workspace Slack support
 - Billing or subscription management
 - Public Gamma embed (Gamma link is sufficient for now)
 - Cmd+K global search without AI (the AI command interface replaces this entirely)
-

6. SELF-SERVE SETTINGS ARCHITECTURE

CSMs should be able to configure as much as possible without admin involvement. The following settings are CSM-configurable vs. admin-only.

CSM-configurable (self-serve)

Setting	Location
Granola integration (connect/disconnect, sync frequency)	/settings/integrations
Gmail integration (connect/disconnect)	/settings/integrations
Slack integration (connect/disconnect)	/settings/integrations
Email template customization (subject, body — within admin-defined constraints)	/settings/email- templates
Notification preferences (in-app, email)	/settings/notifications
Default filters on accounts list	/settings/preferences
Dashboard widget order	/settings/preferences
Personal timezone	/settings/profile

Admin-only

Setting	Location
User management and role assignment	/admin/users
Locked email template fields (e.g., required cc recipients)	/admin/email-templates
Global integration enable/disable	/admin/integrations
CSV import	/import
Public project tracker enable/disable	/admin/settings
Audit log access	/admin/audit

Guardrails

- CSMs cannot change their own role
- CSMs cannot access other CSMs' account data (RLS enforces this)
- CSMs cannot modify locked template fields
- CSMs cannot disable integrations that admin has marked required
- Supabase RLS remains the enforcement layer; settings UI enforces it at the application layer

7. INFORMATION ARCHITECTURE

Navigation (updated)

Sidebar (always visible):

Dashboard (work queue)

Accounts

Projects (new – global project list)

[Global AI Command] (Cmd+K)

Settings

Profile

Integrations

Email Templates

Notifications

Preferences

Admin (admin only)

Users

Integrations

Settings

Audit Log

Account Detail Tabs:

Overview

Contacts

Projects (new)

Documents (new)

Tasks (legacy – retained for non-project tasks)

Notes

Integrations (account-level mapping – admin only)

New Routes

Route	Purpose	Access
/projects	Global project list	All
/projects/[id]	Project detail (Gantt, phases, tasks)	All
/p/[public_token]	Client-facing project view	Public (no auth)
/accounts/[id]/projects	Account's projects list + create	All
/accounts/[id]/documents	Account documents (generated + Drive links)	All
/settings/integrations	Per-CSM integration settings	All
/settings/email-templates	Email template customization	All
/settings/preferences	Dashboard and list preferences	All
/admin/integrations	Admin integration oversight	Admin
/admin/audit	Audit log	Admin

8. DATA MODEL ADDITIONS

New Tables

projects

```
id UUID PRIMARY KEY,  
account_id UUID REFERENCES accounts(id),  
name TEXT NOT NULL,  
description TEXT,  
status TEXT CHECK (IN  
( 'not_started', 'in_progress', 'on_track', 'at_risk', 'delayed', 'completed' )),  
csm_id UUID REFERENCES profiles(id),  
cse_id UUID REFERENCES profiles(id),  
ae_id UUID REFERENCES profiles(id), -- may not be in system  
ae_name TEXT, -- fallback for AE not in system  
ae_email TEXT,  
start_date DATE,  
target_go_live_date DATE,  
actual_go_live_date DATE,  
public_token UUID DEFAULT gen_random_uuid() UNIQUE,  
public_sharing_enabled BOOLEAN DEFAULT true,  
created_at TIMESTAMPTZ DEFAULT now(),  
updated_at TIMESTAMPTZ DEFAULT now()
```

project_phases

```
id UUID PRIMARY KEY,  
project_id UUID REFERENCES projects(id) ON DELETE CASCADE,  
name TEXT NOT NULL,  
order_index INTEGER,  
status TEXT,  
start_date DATE,  
end_date DATE,  
actual_end_date DATE
```

project_milestones

```
id UUID PRIMARY KEY,  
phase_id UUID REFERENCES project_phases(id) ON DELETE CASCADE,  
name TEXT NOT NULL,  
description TEXT,  
owner_id UUID REFERENCES profiles(id),  
owner_type TEXT CHECK (IN ('internal', 'customer', 'partner')),  
due_date DATE,  
completed_date DATE,  
status TEXT,  
client_visible BOOLEAN DEFAULT true
```

documents

```
id UUID PRIMARY KEY,  
account_id UUID REFERENCES accounts(id),  
project_id UUID REFERENCES projects(id),  
type TEXT, -- enum: handover_doc, intake_form, sow, impl_plan, mom, weekly_update,  
phase_completion, monthly_report, go_live_announcement, other  
title TEXT NOT NULL,  
content TEXT, -- rich text / markdown  
status TEXT CHECK (IN ('draft', 'final', 'sent')),  
generated_by UUID REFERENCES profiles(id),  
created_at TIMESTAMPTZ DEFAULT now(),  
updated_at TIMESTAMPTZ DEFAULT now()
```

drive_links

```
id UUID PRIMARY KEY,  
account_id UUID REFERENCES accounts(id),  
url TEXT NOT NULL,  
title TEXT NOT NULL,  
category TEXT, -- sales_materials, technical_docs, implementation_docs,  
customer_shared, other  
added_by UUID REFERENCES profiles(id),  
created_at TIMESTAMPTZ DEFAULT now()
```

email_log

```

id UUID PRIMARY KEY,
account_id UUID REFERENCES accounts(id),
project_id UUID REFERENCES projects(id),
type TEXT, -- enum matching email trigger types
recipients JSONB, -- {to: [], cc: [], bcc: []}
subject TEXT,
gmail_draft_id TEXT,
status TEXT CHECK (IN ('draft_created', 'sent', 'failed')),
triggered_by UUID REFERENCES profiles(id),
created_at TIMESTAMPTZ DEFAULT now()

```

account_lifecycle_checklist

```

id UUID PRIMARY KEY,
account_id UUID REFERENCES accounts(id) UNIQUE,
-- Pre-kickoff items
deal_closure_email_sent BOOLEAN DEFAULT false,
exec_intro_email_sent BOOLEAN DEFAULT false,
csm_cse_assigned BOOLEAN DEFAULT false,
recordings_received BOOLEAN DEFAULT false,
handover_doc_generated BOOLEAN DEFAULT false,
intake_form_completed BOOLEAN DEFAULT false,
pre_kickoff_alignment_done BOOLEAN DEFAULT false,
pre_kickoff_customer_call_done BOOLEAN DEFAULT false,
impl_plan_prepared BOOLEAN DEFAULT false,
kickoff_done BOOLEAN DEFAULT false,
-- Implementation items
project_tracker_created BOOLEAN DEFAULT false,
project_tracker_shared BOOLEAN DEFAULT false,
weekly_updates_cadence_set BOOLEAN DEFAULT false,
go_live_conducted BOOLEAN DEFAULT false,
go_live_email_sent BOOLEAN DEFAULT false,
-- Steady state items
monthly_reports_cadence_set BOOLEAN DEFAULT false,
qbr_scheduled BOOLEAN DEFAULT false,
expansion_opportunities_documented BOOLEAN DEFAULT false,
updated_at TIMESTAMPTZ DEFAULT now()

```

csm_integrations (per-CSM, not per-account)


```
id UUID PRIMARY KEY,  
user_id UUID REFERENCES profiles(id) UNIQUE,  
granola_connected BOOLEAN DEFAULT false,  
granola_credentials JSONB, -- encrypted  
granola_sync_enabled BOOLEAN DEFAULT true,  
granola_sync_frequency TEXT DEFAULT 'daily',  
granola_last_synced_at TIMESTAMPTZ,  
gmail_connected BOOLEAN DEFAULT false,  
gmail_credentials JSONB, -- encrypted  
slack_connected BOOLEAN DEFAULT false,  
slack_credentials JSONB, -- encrypted  
updated_at TIMESTAMPTZ DEFAULT now()
```

Modified Tables

accounts — add columns:

```
lifecycle_stage TEXT[], -- fix: TEXT[] not TEXT CHECK  
ae_name TEXT,  
ae_email TEXT,  
go_live_date DATE,  
contract_signed_date DATE,  
product_usage_active_users INTEGER,  
product_usage_licensed_users INTEGER,  
product_usage_snapshot_date DATE,  
computed_health_score INTEGER, -- system computed  
health_score_override INTEGER, -- manual override (replaces current health_score)  
health_score_last_computed TIMESTAMPTZ
```

tasks — add columns:

```
source TEXT DEFAULT 'manual' CHECK (IN ('manual','ai','integration')),  
project_milestone_id UUID REFERENCES project_milestones(id),  
client_visible BOOLEAN DEFAULT false
```

meeting_notes — add columns:

```
sentiment_hint TEXT CHECK (IN ('positive','neutral','negative')),  
sentiment_confirmed BOOLEAN DEFAULT false,  
action_items_processed BOOLEAN DEFAULT false -- flag: AI proposals created from this  
note
```

Add constraint:

```
ALTER TABLE meeting_notes ADD CONSTRAINT meeting_notes_external_id_key UNIQUE
(external_id) WHERE external_id IS NOT NULL;
```

9. TECHNICAL REQUIREMENTS

Pre-Phase 2 Technical Blockers (from System Architect review)

These must be resolved before any new integrations are built.

1. **Input validation:** Add Zod schemas on all write routes. Explicit field allowlists per endpoint.
2. **Async sync pattern:** Granola sync → background job queue. `sync_jobs` table, Vercel Cron or Supabase Edge Function processing.
3. **lifecycle_stage column type:** Migrate from `TEXT CHECK` to `TEXT[]` in live Supabase project.
4. **JWT role claim:** Move role check from per-request DB lookup to Supabase JWT custom claim.
5. **CSV import chunking:** 500-row batches with progress feedback. Server-side row cap (5,000).
6. **Rate limiting:** Vercel middleware rate limiting on sync, import, and AI insight routes.

AI Integration Requirements

- Claude model: `claude-opus-4-6` for document generation and global command interface; `claude-haiku-4-5` for real-time suggestions (lower latency)
- All AI calls are server-side (Next.js route handlers), never direct from client
- Token budgets per operation type: document generation (16K), meeting insight extraction (4K), global command response (8K)
- Fallback behavior: if Claude API unavailable, queue the generation job and notify user when complete

Security

- Gmail OAuth: `gmail.compose` scope only (create drafts — no read access to inbox)
 - Granola: API key stored in `esm_integrations.granola_credentials` (encrypted at rest via Supabase Vault)
 - Public project tracker URLs: UUID token, not sequential IDs; rate limited
 - All admin routes: application-layer admin check in addition to RLS
-

10. SUCCESS METRICS

Adoption

- % of CSMs who have connected at least one integration within 30 days of launch
- % of accounts with lifecycle checklist > 80% complete
- % of meeting notes with AI suggestions accepted (vs. dismissed)

Quality

- Time from deal closure to Handover Document generated (target: < 24 hours)
- % of weekly exec updates sent via platform vs. manual email
- % of accounts with a project tracker created within 1 week of kickoff

Reliability

- Granola sync success rate > 99% (0 silent 504s)
 - Gmail draft creation success rate > 99%
 - Zero data corruption incidents from validation gaps
-

11. OUT OF SCOPE (EXPLICIT)

- Zluri product usage API integration (CSV import is the data path for now; API is a future build)
 - Pilot with external customers (internal tool only — strategic question revisited in 6 months if leadership chooses)
 - Gamma API integration (design + template work in Gamma must precede this; QBR deck link is Phase 3)
 - Mobile layout optimization
 - Multi-language support
 - Gmail inbox read access
 - Automated email sending (all email triggers create drafts only — CSM sends manually)
-

12. OPEN QUESTIONS (TO BE RESOLVED BEFORE BUILD)

1. **Health score formula weights:** CS Lead must sign off on the formula in Section 5.2.4 before it is implemented.
2. **Zluri product usage CSV format:** What columns does the internal product data export provide? Needed to build the import mapping.
3. **Email template locked fields:** Which fields does CSops need to lock (e.g., required cc on deal closure emails)? Define before building the template settings UI.
4. **Project template phases:** Do the default project templates (pre-populated phases from Sales-to-CS process) match how the CS team actually runs implementations? Validate with 2–3 CSMs before building.
5. **Client-facing project tracker:** What information are we comfortable sharing with customers (task names, owner names, dates)? Define the visibility rules before building the public view.
6. **Granola personal OAuth:** Does Granola support per-user OAuth or is it API key only? This affects the per-CSM integration flow.